
BUYER / DATE

Production Lighting Control (1-17)

Lump Sum Total

Vendor Name

StageLight
PNTA

 "NO BID"

Bid Tabulation

Project No.: 11016

Contract Term: 
Project Manager: 

Project: Capitol Theatre Lighting Project
Bid Opening: May 19, 2010 at 2:00PM

Approved:  City Manager                    Date

Vendor NameVendor Name

Contract Term:

Equipment Schedule II - Remainder of Products Required

5,820.00

AWARD AND REASON THEREFORE:

Vendor Name

Lump Sum Total

89,430.00

Capitol Theatre Black Box House Light System (6-13)

Capitol Theatre Black Box Performance System (14-60)

Subtotal:

Capitol Theatre Renovation House Light System (1-3)

Equipment Schedule I - Capitol Theatre Rough-In Items

204,520.00

Sales Tax @ 8.2%:

Schedule II Total:

Equipment Schedule III - Capitol Theatre Renovation - Add/Alternate - Intend to order within 12 months.  Price must remain 

firm for 18 months.

Lump Sum Total Lump Sum Total

60,270.00

Lump Sum Total

Capitol Theatre Black Box House Light System (4-7)

Subtotal:

Capitol Theatre Renovation House Light System (1-5)

Capitol Theatre Black Box Performance System (8-12) 54,820.00

Sales Tax @ 8.2%:

Schedule I Total:

16,770.64

221,290.64

Lump Sum Total Lump Sum Total Lump Sum Total Lump Sum Total

7,225.00

128,400.00

141,445.00

11,598.49

153,043.49

Lump Sum Total

124,245.00

Lump Sum TotalLump Sum Total



Vendor Name

StageLight
PNTA

 "NO BID"

Vendor NameVendor NameVendor Name

Subtotal:

Sales Tax @ 8.2%:

0.00 0.000.00 134,433.09

Schedule IV Total:

Schedule III Total:

Equipment Schedule IV

0.00

0.00 43,431.48

Grand Total :

0.00 0.00

0.00 552,198.70 0.00

40,140.00Subtotal:

Sales Tax @ 8.2%:

Integration/Training Services, and Travel Expenses 40,140.00

Schedule III Total: 134,433.09

Lump Sum Total Lump Sum Total Lump Sum Total Lump Sum Total

124,245.00

10,188.09

Schedule IV Total: 43,431.48

3,291.48

Schedule I Total:

Schedule II Total:

0.00 221,290.64 0.00 0.00

0.00 153,043.49 0.00 0.00


